

## Corrigendum

**Reference:** Request For Proposal (RFP) for “**Updation of the existing State Disaster Management Plan (SDMP)**” with Issuing Date 12<sup>th</sup> July, 2019

**Original Clause at SI 13 in RFP as uploaded:**

13) Payment Terms:

Payment terms will be as follows:

- As per the scope of work, the agency needs to quote the cost per trainee per training and man-day fee for all the modules it is bidding for.
- The agency may raise an invoice on the satisfactory completion of the module and is to be computed on cost per trainee per training and the fee per man-day of the trainer that has been agreed and contracted for.

**Corrected and amended Clause at SL 13 in RFP:**

**13) Timeline for Completion of Work & Payment Terms:**

a) **Timeline for Completion of Work:** The entire exercise should be completed within six months (180 Days) from the date of the award of the work. The selected agency must furnish a time line plan for completing the work.

b) **Payment terms:**

Payment will be released by the Assam State Disaster management Authority (ASDMA) in Indian Rupees as per following payment terms:

SI No.	Milestone	Timeline	Payment Amount
1	First Draft Report after stakeholder consultation and discussions with departmental officials	2 months from kick off meeting	30% of Total Cost
2	Second Draft Report submission with gap analysis and suggestion on possible changes	4 months from kick off meeting	30% of Total Cost
3	Final report with all recommendations and after presentation to ASDMA	6 months from kick off meeting	40% of Total Cost